
 

 
 
 
 
 

 
 

60 North Ramona Road 
Myerstown, PA 17067 

 
 

UNT TO TULPEHOCKEN CREEK BANK STABILIZATION PROJECT 

REQUEST FOR CONTRACTOR PREQUALIFICATION 

 

PROJECT NO.:  008-020-019 

 

PRE-QUALIFICATION RESPONSE DUE DATE:  August 10, 2022, at 10:00 a.m. EST 

 

IMPORTANT NOTICE TO ALL APPLICANTS 

 

Read this document in its entirety and submit the required information in 
the format described in this Request for Pre-Qualification. 

 

CONTRACTOR ELIGIBILITY: 

This prequalification is open to those Contractors that satisfy the 
minimum qualifications stated herein. 

 

 

Failure to answer all of the following questions may result in disqualification. If 
prospective Contractor has any questions, contact the Township’s Contract 
Administrator listed herein. Completing this questionnaire does not guarantee 
prequalification. Jackson Township reserves the unqualified right to reject any non-
responsive and/or non-conforming prequalification applications and to waive 
informalities. 
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1. INTRODUCTION 

1.1 Prequalification Overview 

Jackson Township (hereinafter, “Township”) has established a prequalification for general contractors that elect 
to bid on the UNT To Tulpehocken Creek Bank Stabilization Project. The prequalification process requires 
applicants to submit financial information, work/project history, and relevant experience that Jackson Township 
will use to determine if the applicant is qualified to bid on the proposed bank stabilization project.  The 
prequalification will remain valid until the bid is let for the project.  If the bid let date does not occur within twelve 
(12) calendar months from the date a contractor becomes prequalified, the Township may require applicants to 
renew their prequalification status. 

1.2 Project Description 

The proposed floodplain restoration project is located in Jackson Township, Lebanon County, Pennsylvania, 
along an Unnamed Tributary to the Tulpehocken Creek, beginning approximately 50 feet south of West Main 
Avenue and continuing downstream approximately 1,700 linear feet to just north of the tributary’s confluence to 
the Tulpehocken Creek. 

This project extends through three properties owned by JK&B, Inc. The purpose of this project is to provide 
connection between the stream and floodplain, reduce streambank erosion, and improve riparian habitat by 
creating a floodplain wetland bench and sloping back the streambanks. The project is part of Jackson 
Township’s Pollution Reduction Plan for their Municipal Separate Storm Sewer System (MS4) Permit. 

Preliminary project drawings are posted on the Township’s website for information purposes only.  However, 
these drawings are not intended for construction and shall not be used as a basis for bidding construction 
services.  Following the prequalification process, an advertisement and invitation to bid will be published in the 
local newspaper and prequalified contractors will be invited to submit bids for construction. 

1.3 General Prequalification Requirements 

Pursuant to Pennsylvania’s Consolidated Statues, Title 62, Part I. Commonwealth Procurement Code, §532 
(Prequalification of bidders and offerors), Jackson Township is seeking general contractors with proven 
experience constructing stream and/or floodplain restoration projects using legacy sediment removal floodplain 
restoration design principles.  The proposed stream restoration will establish a floodplain bench, grade back 
vertical streambanks and establish a diverse native plant community to reduce streambank erosion and improve 
habitat. Currently, streambanks are vertical and actively eroding. This project will achieve a sediment load 
reduction for Jackson Township that will be applied to their Pollutant Reduction Plan as part of their MS4 Permit. 

Prospective contractors must complete bidder prequalification requirements to demonstrate that they have 
experience constructing stream and/or floodplain restorations.  Prospective contractors shall have floodplain 
restoration experience in the mid-Atlantic region using legacy sediment removal techniques and demonstrate 
experience with installing woody debris structures, and native riparian plantings.  Additionally, prospective 
contractors must demonstrate that they will provide sufficient equipment to complete the project in an 
expeditious manner. 

The prequalification requirements shall include the firm’s general approach to stream and/or floodplain 
restoration construction, identify key staff that will work directly on the project, and include descriptions of five 
(5) stream and/or floodplain restoration construction projects demonstrating their experience with using legacy 
sediment removal construction techniques.  Any contractor that is determined to be prequalified is not 
guaranteed to be awarded a contract for the project.  

General contractors seeking prequalification shall review and follow the information and instructions contained 
in this application.  For additional information, contact Stephen Sherk at 717-272-7110, ext. 103 or via email at 
ssherk@steckbeck.net. 

  

mailto:ssherk@steckbeck.net
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1.4 Objective 

The objective of the Request for Pre-Qualification (RFPQ) is to identify responsible general contractors who 
meet the Township’s qualification requirements to provide the goods and/or services outlined in this RFPQ to 
the Township. All qualified contractors are invited to participate by submitting responses, as further defined 
within this RFPQ. 

This RFPQ will not result in contract award. Instead, this RFPQ will establish a list of all qualified contractors 
who will be eligible to submit bids on a future solicitation for this project. 

1.5 Minimum Qualifications 

The contractor shall have an established federal employee identification number (EIN) and shall have been in 
the business of general contracting for a minimum of five (5) years. 

Contractors who do not meet these minimum qualifications will be rejected as non-responsive and will not 
receive further consideration. Any submittal that is rejected as non-responsive will not be evaluated or scored. 

1.6 Definitions 

Definitions for the purposes of this RFPQ include: 

Business Days. The normal days of operation for Jackson Township; specifically, Monday through Friday, from 
7:00 AM to 3:30 PM, excluding certain holidays and election days. 

Designer. Individual, company, or firm responsible for the project design, construction management, and  
administration of construction contracts associated with this pre-qualification. 

Contractor. Individual or company, or firm submitting a pre-qualification package for this project. 

Request for Pre-Qualifications (RFPQ). Formal procurement document in which services needed are identified 
and firms are invited to provide their qualifications to provide the services. 

Submittal. A contractor’s submitted response to this RFPQ. 

Township. Jackson Township. 

Township Engineer. Steckbeck Engineering & Surveying, Inc. 

2. PRE-QUALIFICATION PROCEDURES 

2.1 Township Contract Administrator 

The Township Engineer is the Township’s sole point of contact in the Township for this prequalification. All 
communication between the contractor and the Township upon receipt of this RFPQ shall be with the Township 
Engineer. 

Direct all inquiries concerning this Request for Pre-Qualification in writing via email to: 

Name Stephen Sherk, P.E. 

Company: Steckbeck Engineering & Surveying, Inc. 

Street Address 279 N. Zinns Mill Road, Suite A 

 Lebanon, PA, 17042 

E-Mail Address ssherk@steckbeck.net 

Any other communication will be considered unofficial and non-binding on the Township.   Contractors are to 
rely on written statements issued by the Township Engineer. Communication directed to parties other than the 
Township Engineer may result in disqualification of the contractor. 
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2.2 Schedule of Pre-Qualification Activities 

The Township reserves the right to revise the following schedule: 

Activity Date Time (EST) 

Issue Request for Qualifications July 22, 2022 8:00 a.m. 

Pre-qualification submittals due August 19, 2022 10:00 a.m. 

Completion of RFPQ Review September 9, 2022 5:00 p.m. 

Notice of Prequalification Status September 16, 2022 5:00 p.m. 

 

2.3 Pre-Qualification Submittals 

Contractors are required to submit one (1) original hardcopy, two (2) hardcopies and one (1) digital copy of their 
RFPQ submittal. Contractors may submit the digital copy on a thumb drive; PDF format is required. The 
submittal, whether mailed or hand delivered, must arrive at Jackson Township, 60 North Ramona Road, 
Myerstown, PA 17067, no later than 10:00 a.m., Eastern Standard Time, on the submittal due date. 

When preparing a response, the supplier must consider the following instructions: 

1. Use the prequalification form provided in Section 4 to prepare your response. Enter your responses 
directly into the form’s worksheet. Unless otherwise directed, do not insert “see attached file” (or similar 
statements) in the worksheet to reference separate documents. 

2. Answer each question in sufficient detail for evaluation while using judgment with regards to the length 
of response. 

3. Proofread your response and make sure it is accurate and readily understandable. 

4. The RFPQ response must provide information in the same order as presented in this document with 
the same headings. This will not only be helpful to the evaluators but should assist the contractor in 
preparing a thorough response. 

This section prescribes the mandatory format for the presentation of information in response to this RFPQ.  For 
the contractor’s RFPQ submittal to be considered, each contractor must provide the following components in 
the order listed: 

1. Cover Letter 

2. Completed Prequalification Form 

3. Letter from bonding company with information requested in Section 4.1.c 

4. Certificate of Insurance 

5. Financial Statement 

The contractor’s RFPQ submittal shall be delivered to the Township at the address specified above in an 
opaque envelope clearly labeled as “UNT to Tulpehocken Creek Bank Stabilization Project – General 
Contractor Application for Prequalification.” 

Contractors mailing their RFPQ submittal should allow normal mail delivery time to ensure timely receipt of their 
submittals by the Township Engineer.  Contractors assume the risk for the method of delivery chosen. The 
Township assumes no responsibility for delays caused by any delivery service. 

RFPQ submittals sent to the Township via electronic means, including but not limited to email, in response to 
this RFPQ will not be accepted. 

Late submittals will not be accepted and will be automatically disqualified from further consideration. 
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2.4 Confidentiality 

All submittals and any accompanying documentation become the property of the Township and will not be 
returned. All information received shall remain confidential to the extent permitted by law. 

2.5 Responsiveness 

All submittals will be reviewed by the Township Engineer to determine compliance with administrative 
requirements and instructions specified in this RFPQ.  The contractor is specifically notified that failure to comply 
with any part of the RFPQ may result in rejection of the submittal as non-responsive. 

The Township also reserves the right, however, at its sole discretion to waive minor administrative irregularities. 

2.6 Costs to Prepare RFPQ 

The Township will not be liable for any costs incurred by the contractor in preparation of a submittal, in conduct 
of a presentation, or any other activities related to responding to this RFPQ. 

2.7 No Obligation to Contract 

This RFPQ does not obligate the Township to contract for services specified herein. The pre-qualified 
contractors will receive a separate bid solicitation for the construction of the project. 

2.8 Rejection Of Submittals 

The Township reserves the right at its sole discretion to reject any and all submittals received without penalty 
and not to issue a contract as a result of this RFPQ. 

2.9 Completion Of Review 

The Township will complete reviews of all RFPQ Submittals and provide notice to all contractors in accordance 
with the schedule of prequalification activities from Section 2.2. 

3. EVALUATION OF PRE-QUALIFICATION SUBMITTALS 

3.1 Evaluation 

Responsive submittals will be evaluated in accordance with the requirements stated in this solicitation and any  
addenda issued. The evaluation of submittals shall be accomplished by an evaluation team to be designated 
by the Township, which will determine the ranking of the submittals. 

3.2 Scoring 

All pre-qualification submittals will be evaluated using a pre-qualifications matrix. The matrix is divided into three 
sections: 

Section 1. Minimum Requirements zero points; must meet minimum requirements to 
 proceed to Section 2 

Section 2. General Requirements  up to 50 points; need 40 to proceed to Section 3   

Section 3. Project-specific Requirements up to 50 points 

Section 4. Signature Form zero points; any submittal not signed will be disqualified 

The maximum possible score will be 100 points. Submittals receiving a score of at least 70 points will be deemed 
pre-qualified. 
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3.3 Notification 

Notice of approval or denial of prequalification will be made by the Township within five (5) business days of 
such determination by registered mail, certified mail, or other legally valid method. 

The Township will maintain a registry of all contractors prequalified to bid on the UNT to Tulpehocken Creek 
Bank Stabilization Project.  This registry will show the name, address, phone number, and email of the 
contractor; the date the contractor was deemed qualified; and the prequalification expiration date.  All other 
information submitted by contractors will remain confidential to the fullest extent allowed by law. This registry 
will be posted on the Township’s website. 

https://jacksontownship-pa.gov 

Upon completion of the Township’s review of the prequalification information submitted by the contractor, a 
decision will be made to either approve or deny the prequalification application.  All contractors seeking 
prequalification will be notified of the Township’s decision, in writing, within five (5) business days of such 
determination.  Any contractor denied prequalification may request, in writing, a review of such decision with 
the Township Engineer.  This request must occur within five (5) business days of the contractor’s receipt of the 
Township’s notice of denial. 

  

https://jacksontownship-pa.gov/
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4. GENERAL CONTRACTOR PREQUALIFICATION FORM 
 
Project Name: UNT to Tulpehocken Creek Bank Stabilization Project 

Municipality: Jackson Township, Lebanon County 

Designer:  Land Studies, Inc. 

 
Submitted to: 
 
Jackson Township 

60 North Ramona Road 

Myerstown, PA 17067 

 
4.1 Minimum Requirements 

4.1.a General Company Information 

Provide the following information company information. 

Company Name  

Physical Address  

Mailing Address:  

City:  State:  Zip Code:  

Telephone:  Fax:  

Primary Contact Name:  

Primary Contact Email:  

Secondary Contact Name:  

Secondary Contact Email:  

 
4.1.b Business Type and Company Officers 

Check the box matching business type and provide company officer information. 

 Corporation 

 Partnership 

 Limited Liability Company 

 Sole Proprietor 

 Joint Venture 
 

 

Company Officers 

Title Full Name Years of Service 
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4.1.c Bonding 

Your surety company’s bond rating must be rated “A” or better under the A.M. Best Credit Rating system 
or the Federal Treasury List. Provide a letter from your surety company, on the company's letterhead, 
indicating the following: 

• Surety company's name. 

• Surety company’s address. 

• Your company's aggregate work capacity (the maximum amount of work your company 
is capable of undertaking for any and all projects). 

• Your company’s single limit (the estimated cost of a single project that your company 
is capable of undertaking). 

• Surety company’s bond rating. 

• Surety company's representative’s contact information. 

4.1.c.(1) Have you provided a letter from your surety company describing your company’s bonding 
capacity? 

     No 

     Yes 

4.1.c.(2) In the last five years, have any funds been expended by a surety company on your 
company’s behalf? 

     No 

     Yes If yes, provide an explanation below: 

4.1.d Litigation/Claims 

 

4.1.d.(1) Has your company been involved in any suits, bankruptcy filings, or arbitration proceedings 
within the last five years? 

     No 

     Yes If yes, provide explanation: 

4.1.d.(2) Are there currently any judgments, claims, arbitration proceedings or suits pending or 
outstanding against  your company, its officers, owners, or agents? 

     No 

     Yes If yes, provide explanation: 
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4.1.e Insurance 

In order to prequalify, contractor must indicate that they can provide evidence of insurance coverage as 
follows: 

1. Workmen's Compensation: 

a. State       Statutory 

b. Applicable Federal (e.g., Longshoreman’s)  Statutory 

c. Employer Liability: 

Each Accident      $500,000 

Disease Policy Limit     $500,000 

Disease Each Employee    $500,000 

2. Contractor's General Liability shall include completed operations and product liability coverages and 
eliminate the exclusion with respect to property under care, custody and control of contractor. 

a. General Aggregate     $2,000,000 

b. Products – Completed Operations Aggregate   $2,000,000 

c. Personal and Advertising Injury    $1,000,000 

d. Each Occurrence     $1,000,000 

(Bodily Injury and Property Damage) 

e. Property Damage Liability Insurance will provide explosion, collapse, and underground coverage 
where applicable 

f. Excess or Umbrella Liability (list underlying coverages) 

1) General Aggregate     $5,000,000 

2) Each Occurrence     $5,000,000 

3. Automobile Liability: 

a. Bodily Injury: 

Each Person      $1,000,000 

Each Accident      $1,000,000 

b. Property Damage     $1,000,000 

Each Accident      $1,000,000 

c. Combined Single Limit     $1,000,000 

4. Contractual Liability coverage shall provide coverage for not less than the following amounts: 

a. Aggregate      $2,000,000 

b. Each Occurrence     $1,000,000 

The insurance certificate must have a 30-day notice cancellation clause. 

Have you attached a copy of your insurance certificate? 
 

     Yes 

     No 
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4.1.f Completion of Work/Charges/Barred from Bidding/USACE 

4.1.f.(1) In the last five years has your company failed to complete work awarded to it? 

     No 

     Yes If yes, provide the following information on a separate page for each instance.  

• Project name 

• Contract amount 

• Contract year(s) 

• Owner contact information 

• Designer name and contact information 

• Reason(s) for not completing the work 

• Supporting documentation 

4.1.f.(2) Does your present company, its owner(s), officers, or agents have any civil judgments 
and/or criminal history? 

     No 

     Yes If yes, provide the following information: 

Project Name Year Reason 

   

   

   

4.1.f.(3) Has your present company, its officers, or owners ever been debarred, disqualified, or 
suspended by any government agency? 

     No 

     Yes If yes, provide the following information: 

 

Project Name Case Number Year Reason 
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4.1.f.(4) In the last five years has your company been issued a Cease-and-Desist Order by the US 
Army Corps of Engineers? 

     No 

     Yes If yes, provide the following information: 

Project Name Case Number Reason for Order Resolution 

    

    

    

 
 

 

4.2 General Requirements 

4.2.a Company History 

4.2.a.(1) Has your company operated under any names other than the name listed in Section 4.1.a. 
General Company information? 

     No 

     Yes If yes provide the following information: 

Company name Company Address 

Company Type 

(Corp., Partnership, 
Proprietorship, 

etc.) 

Date 
Established 

Number of 
years in 
business 

Number of  
full-time 

permanent 
employees 
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4.2.b Workload and Staffing 

4.2.b.(1) Provide the following information for your firm’s current contracts: 

Project Name Owner 
Contract Dollar 

Value 
Percent 

Complete 
Project Description 
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4.2.b.(2) List your company’s key personnel involved in the above listed projects. 

Project Name Key Personnel Name Personnel’s role 
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4.2.b.(3) Are the key personnel listed in 2.b(2) assigned to any other projects for which bidding and 
contracting is pending? 

     No 

     Yes If yes, describe the general availability and qualifications of potential substitutes 
below: 

 

 

 

4.2.b.(4) List any staff certifications and/or licenses held by company personnel that may be 
applicable to the proposed scope of work: 

Personnel Name Personnel Role Certification/License Name Expiration Date 
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4.2.c Quality Control/Administration 

4.2.c.(1) Describe the company’s work inspection and approval procedures: 

4.2.c.(2) Describe management procedures for processing Requests for Information (RFI’s), shop 
drawings, submittals, value engineering, change orders, proposals, and requests for 
deviations. Identify key personnel assigned to these or other special issues. 

4.2.c.(3) Describe company’s approach to dispute and claims resolution. 

4.2.d Financials 

4.2.d.(1) Attach financial statement for the most recent fiscal year. Contractor must submit financial 
data to be considered for prequalification. 

Have you attached a financial statement? 
 

     Yes 

     No If no, provide explanation: 

 
4.2.e Liquidated Damages/Claims 

4.2.e.(1) In the last five years has your company paid liquidated damages on a project? 

     No 

     Yes If yes, provide the following information on a separate sheet for each instance: 

• Project name 

• Contract amount 

• Contract year(s) 

• Owner contact information 

• Designer name and contact information 

• Reason(s) for paying liquidated damages 

• Supporting documentation 
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4.2.e.(2) In the last five years has your company filed a claim for any contracts? 

     No 

     Yes If yes, provide the following information on a separate sheet for each instance: 

• Project name 

• Contract amount 

• Contract year(s) 

• Owner contact information 

• Designer name and contact information 

• Reason(s) for filing claim(s) 

• Outcome of claim(s) 

• Supporting documentation 

4.2.f Permit Compliance 

4.2.f.(1) In the last five years has your company been issued a Notice of Violation and/or fine by 
any governmental agency? 

     No 

     Yes If yes, provide the following information on a separate sheet for each 
instance: 

• Project name 

• Contract amount 

• Contract year(s) 

• Owner contact information 

• Designer name and contact information 

• Reason(s) for Notice of Violation 

• Resolution 

4.3 Project Specific Requirements 

4.3.a Project Information  

Complete the attached information sheets for up to five (5) similar projects. The similar projects should have 
been completed within the last ten (10) years, at least one of which within the last five (5) years. Firms are 
strongly encouraged to highlight projects that match the region, watershed, and type of work in the Project 
Information Sheet attached below:
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Project Information Sheet 
Project Name, 
Municipality, County, 
State:   

Contract Type:  
Design Bid 
Build  

Design 
Build  

Full 
Delivery  Other:   

Project Watershed:  
Chesapeake 
Bay  

Delaware 
Bay  Other:   

Project Type:  
Stream 
Restoration  

Floodplain 
Restoration/Reconnection  Wetlands Restoration 

Linear Feet Treated:   
Acres 

Treated:    
Acres 

Treated:   

Project Requirements: Provide a brief project description: 

 Floodplain, Wetland Grading 
 

 Removal of Legacy Sediment 
 

 In-Stream Structure Installation 
 

 Streambank Stabilization 
 

 Other 
 

Owner Name/ 
Representative: 

Firm/Organization:   

Name of Representative:   

Phone Number:   

Email Address:   

Designer Name/ 
Representative: 

Firm/Organization:   

Name of Representative:   

Phone Number:   

Email Address:   

Contract Dollar Value: Award Amount:   

Change Order(s) Amount:   

Final Contract Amount:   

Number of Change 
Orders Approved with 
Explanation/Reason: 

Quantity:   

Total Cost:   

Total Additional Days:   

Reason(s):   

Project Schedule: State Date:   

Scheduled Completion Date:   

Actual Completion Date:   

Project Staff: Contract Manager:   

Site Superintendent:   

Operator(s):   
 

  

Sub-Contractor(s) 
Reference 

Firm/Organization:   

Name of Representative:   

Phone Number:   

Email Address:   

Sub-Contractor(s) 
Reference 

Firm/Organization:   

Name of Representative:   

Phone Number:   

Email Address:   
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Project Information Sheet 
Project Name, 
Municipality, County, 
State:   

Contract Type:  
Design Bid 
Build  

Design 
Build  

Full 
Delivery  Other:   

Project Watershed:  
Chesapeake 
Bay  

Delaware 
Bay  Other:   

Project Type:  
Stream 
Restoration  

Floodplain 
Restoration/Reconnection  Wetlands Restoration 

Linear Feet Treated:   
Acres 

Treated:    
Acres 

Treated:   

Project Requirements: Provide a brief project description: 

 Floodplain, Wetland Grading 
 

 Removal of Legacy Sediment 
 

 In-Stream Structure Installation 
 

 Streambank Stabilization 
 

 Other 
 

Owner Name/ 
Representative: 

Firm/Organization:   

Name of Representative:   

Phone Number:   

Email Address:   

Designer Name/ 
Representative: 

Firm/Organization:   

Name of Representative:   

Phone Number:   

Email Address:   

Contract Dollar Value: Award Amount:   

Change Order(s) Amount:   

Final Contract Amount:   

Number of Change 
Orders Approved with 
Explanation/Reason: 

Quantity:   

Total Cost:   

Total Additional Days:   

Reason(s):   

Project Schedule: State Date:   

Scheduled Completion Date:   

Actual Completion Date:   

Project Staff: Contract Manager:   

Site Superintendent:   

Operator(s):   
 

  

Sub-Contractor(s) 
Reference 

Firm/Organization:   

Name of Representative:   

Phone Number:   

Email Address:   

Sub-Contractor(s) 
Reference 

Firm/Organization:   

Name of Representative:   

Phone Number:   

Email Address:   
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Project Information Sheet 
Project Name, 
Municipality, County, 
State:   

Contract Type:  
Design Bid 
Build  

Design 
Build  

Full 
Delivery  Other:   

Project Watershed:  
Chesapeake 
Bay  

Delaware 
Bay  Other:   

Project Type:  
Stream 
Restoration  

Floodplain 
Restoration/Reconnection  Wetlands Restoration 

Linear Feet Treated:   
Acres 

Treated:    
Acres 

Treated:   

Project Requirements: Provide a brief project description: 

 Floodplain, Wetland Grading 
 

 Removal of Legacy Sediment 
 

 In-Stream Structure Installation 
 

 Streambank Stabilization 
 

 Other 
 

Owner Name/ 
Representative: 

Firm/Organization:   

Name of Representative:   

Phone Number:   

Email Address:   

Designer Name/ 
Representative: 

Firm/Organization:   

Name of Representative:   

Phone Number:   

Email Address:   

Contract Dollar Value: Award Amount:   

Change Order(s) Amount:   

Final Contract Amount:   

Number of Change 
Orders Approved with 
Explanation/Reason: 

Quantity:   

Total Cost:   

Total Additional Days:   

Reason(s):   

Project Schedule: State Date:   

Scheduled Completion Date:   

Actual Completion Date:   

Project Staff: Contract Manager:   

Site Superintendent:   

Operator(s):   
 

  

Sub-Contractor(s) 
Reference 

Firm/Organization:   

Name of Representative:   

Phone Number:   

Email Address:   

Sub-Contractor(s) 
Reference 

Firm/Organization:   

Name of Representative:   

Phone Number:   

Email Address:   
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Project Information Sheet 
Project Name, 
Municipality, County, 
State:   

Contract Type:  
Design Bid 
Build  

Design 
Build  

Full 
Delivery  Other:   

Project Watershed:  
Chesapeake 
Bay  

Delaware 
Bay  Other:   

Project Type:  
Stream 
Restoration  

Floodplain 
Restoration/Reconnection  Wetlands Restoration 

Linear Feet Treated:   
Acres 

Treated:    
Acres 

Treated:   

Project Requirements: Provide a brief project description: 

 Floodplain, Wetland Grading 
 

 Removal of Legacy Sediment 
 

 In-Stream Structure Installation 
 

 Streambank Stabilization 
 

 Other 
 

Owner Name/ 
Representative: 

Firm/Organization:   

Name of Representative:   

Phone Number:   

Email Address:   

Designer Name/ 
Representative: 

Firm/Organization:   

Name of Representative:   

Phone Number:   

Email Address:   

Contract Dollar Value: Award Amount:   

Change Order(s) Amount:   

Final Contract Amount:   

Number of Change 
Orders Approved with 
Explanation/Reason: 

Quantity:   

Total Cost:   

Total Additional Days:   

Reason(s):   

Project Schedule: State Date:   

Scheduled Completion Date:   

Actual Completion Date:   

Project Staff: Contract Manager:   

Site Superintendent:   

Operator(s):   
 

  

Sub-Contractor(s) 
Reference 

Firm/Organization:   

Name of Representative:   

Phone Number:   

Email Address:   

Sub-Contractor(s) 
Reference 

Firm/Organization:   

Name of Representative:   

Phone Number:   

Email Address:   
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Project Information Sheet 
Project Name, 
Municipality, County, 
State:   

Contract Type:  
Design Bid 
Build  

Design 
Build  

Full 
Delivery  Other:   

Project Watershed:  
Chesapeake 
Bay  

Delaware 
Bay  Other:   

Project Type:  
Stream 
Restoration  

Floodplain 
Restoration/Reconnection  Wetlands Restoration 

Linear Feet Treated:   
Acres 

Treated:    
Acres 

Treated:   

Project Requirements: Provide a brief project description: 

 Floodplain, Wetland Grading 
 

 Removal of Legacy Sediment 
 

 In-Stream Structure Installation 
 

 Streambank Stabilization 
 

 Other 
 

Owner Name/ 
Representative: 

Firm/Organization:   

Name of Representative:   

Phone Number:   

Email Address:   

Designer Name/ 
Representative: 

Firm/Organization:   

Name of Representative:   

Phone Number:   

Email Address:   

Contract Dollar Value: Award Amount:   

Change Order(s) Amount:   

Final Contract Amount:   

Number of Change 
Orders Approved with 
Explanation/Reason: 

Quantity:   

Total Cost:   

Total Additional Days:   

Reason(s):   

Project Schedule: State Date:   

Scheduled Completion Date:   

Actual Completion Date:   

Project Staff: Contract Manager:   

Site Superintendent:   

Operator(s):   
 

  

Sub-Contractor(s) 
Reference 

Firm/Organization:   

Name of Representative:   

Phone Number:   

Email Address:   

Sub-Contractor(s) 
Reference 

Firm/Organization:   

Name of Representative:   

Phone Number:   

Email Address:   
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5. Signature Page 

By signing this document, you are acknowledging that all answers are true and correct to the best of your 
knowledge. You acknowledge that you understand all Township policies and procedures regarding contractor 
prequalification. 

Submitted by:  
Print Name and Title of Authorized Company Officer 

Company Name (as registered w/ PA Department of State or IRS): 

  

Physical Address: 

  

Mailing Address: 

  

Phone of Signatory:      

Email of Signatory:        

 

Dated this day of:    

 

Submitted by:          
Signature by Authorized Representative 

 

Notary Certification: 

Commonwealth of Pennsylvania 

 

  County 

I, a Notary Public of the aforesaid County and State, certify that      ,  

personally, appeared before me this day and acknowledged the execution of the foregoing instrument.  

Witness my hand and official seal, this the   day of      , 20 . 

 

(Official Notary Seal or Stamp)    Signature of Notary Public 

 

My Commission Expires , 20  
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6. PRE-QUALIFICATION RATINGS MATRIX FOR GENERAL CONTRACTORS 
 

Contractor Name: Date of Evaluation: 

4.1. MINIMUM REQUIREMENTS (Must meet minimum requirements to proceed to Section 2.) YES NO 

4.1.a Was the General Company Information section complete?   

4.1.b Was the Business Type section complete?   

4.1.c.(1) Was the Bonding Letter acceptable?   

4.1.c.(2) Funds Expended by Surety? If yes is the explanation acceptable?   

4.1.d.(1) Lawsuits, Bankruptcy, or Arbitrations Involvement in past 5 Years? If yes is the explanation acceptable?   

4.1.d.(2) Judgments, Claims, Arbitrations, Lawsuits Pending? If yes is the explanation acceptable?   

4.1.e. Was the Evidence of Insurance acceptable?   

4.1.f.(1) 
Has company failed to complete an awarded contract in the past 5 years? If yes, is the explanation 
acceptable?   

4.1.f.(2) Does company have any civil judgments/criminal history? If yes, is the explanation acceptable?   

4.1.f.(3) 
Has company been debarred, disqualified, or suspended by any government agency? If yes, is the 
explanation acceptable?   

4.1.f.(4) 
Has company been issued a US Army Corps of Engineers Cease and Desist Order? If yes, is the 
explanation  acceptable?   

    

5. Signature Form   

5.a. Signed/Dated   

5.b. Notary Certification   

    

4.2. GENERAL REQUIREMENTS (Must have a minimum of 40 points to proceed to Section 3.) 

Points Points 

Available Rec’d 

4.2.a Company History 5  

4.2.b Workload and Staffing 20  

4.2.c Quality Control/Administration 5  

4.2.d Financials - Listed/Attached 5  

4.2.e Liquidated Damages/Claims 10  

4.2.f Permit Compliance 5  

 Subtotal 50  

    

4.3. PROJECT INFORMATION 

4.3.a.(1) Similar Project #1 10  

4.3.a.(2) Similar Project #2 10  

4.3.a.(3) Similar Project #3 10  

4.3.a.(4) Similar Project #4 10  

4.3.a.(5) Similar Project #5 10  

 Subtotal 50  

 
   

 
TOTAL POINTS (Must have a minimum of 70 points to pre-qualify) 100  

 


